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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 
 
The following items are applicable to this modification: 

CONTINUATION 
A. This amendment is issued to make the noted corrections to this solicitation as follows: 

 
1.  Amendment 0004, dated 9 March 2004, is rescinded in part to delete changes                             
     made by Section 00800 in Amendment 0004. 

 
2. Revisions to Special Clauses (00800), (SC- 1 Revised project completion time                         
    and date.), (SC-2 Revised Liquidated Damages.) 

  
B. THE PROPOSAL DUE DATE HAS BEEN CHANGED FROM 2:00 PM (PDT), 
MARCH 15, 2004 TO 10:00 AM (PDT), MARCH 18, 2004. 
 
C. NOTICE TO OFFERORS: Offerors must acknowledge receipt of this amendment by 
number and date on Standard SF1442, BACK, Block 19, or by telegram. Facsimile 
response to only this Amendment No. 0005 is acceptable with follow up of hard copy in 
the mail. Receipt of facsimile must be no later than the due date and time specified in 
paragraph (B) above. Facsimile may be sent to (206)-764-6817, Attn: Thomas DeGonia. 
 
D. All Technical Amendments are available for download this date on the Army Corps of 
Engineers website at https://www.nws.usace.army.mil/ct/. 
 
Enclosures 
Rev. Section 00800 
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 SECTION 00800 
 

SPECIAL CLAUSES 

 
 SC-1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
(FAR 52.211-10).   
 
   The Contractor shall be required to (a) commence work under this Contract within 10 
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for use not later than 540 calendar days 
after date of receipt by Contractor of notice to proceed.  The time stated for completion shall 
include final cleanup of the premises.  See Section 01005 SITE SPECIFIC SUPPLEMENTARY 
REQUIREMENTS, paragraph 1.8 for Construction Phasing. 
 
 SC-1.1  OPTION FOR INCREASED QUANTITY 
 
 a.  The Government may increase the quantity of work awarded by exercising any or all of: 
 
          (1) Optional Items 0007 through 0016 and 0022 through 0039 within 120 days of the 
receipt by the Contractor of the notice to proceed.   
 
          (2) Optional Items 0017 through 0021 within 20 days of the receipt by the Contractor 
of the notice to proceed. 
 

b.  The notice to proceed on work Items added by exercise of the options will be given upon 
execution of consent of surety. 
 
 c.  The parties hereto further agree that any options herein shall be considered to have been 
exercised at the time the Government deposits written notification to the Contractor in the 
mails. 
 
 d.  The time allowed for completion of the optional item awarded under this contract will be 
the same as that for the base items, and will be measured from the date of receipt of the 
notice to proceed for the base items. 
 
 SC-1.2   EXCEPTION TO COMPLETION PERIOD 
 
   In case the Contracting Officer determines that completion of seeding, sodding, and 
planting, and establishment of same is not feasible within the completion period(s) shown in 
Sections 02921 SEEDING, paragraph 3.1.1; 02922 SODDING, paragraph 3.1.1; or 02930 
EXTERIOR PLANTING, paragraphs 3.1.1 and 3.1.2 – all within the contract completion period 
stated in paragraph SC-1 above, the Contractor shall accomplish such work in the first planting 
period(s) following the contract completion period and shall complete such work as specified, 
unless other planting periods are directed or approved by the Contracting Officer. 
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 SC-2.  LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984) (FAR 52.211-12) 
 
 (a) If the Contractor fails to have a building ready for occupancy per the schedule in 
paragraph 1.8 of Section 01005, the Contractor shall pay the Government $45.26 per day per 
building until that building is ready for occupancy. 
 
 (ab) If the Contractor fails to complete all work within the time specified in the 
Contractparagraph SC-1.1 above, or any extension, the Contractor shall pay to the 
Government as liquidated damages, the sum of $1393.00 for each day of delay until the work 
is completed or accepted. 
 
 (c) Liquidated damages in SC-2 (a) and SC-2 (b) above are cumulative and will be combined 
if more than one are applicable at the same time. 
 
 (bd) If the Government terminates the Contractor's right to proceed, the resulting damages 
will continue to accrue until the work is completed.  These liquidated damages are in addition 
to excess cost of repurchase under the Termination clause in the CONTRACT CLAUSES. 
 
 (ce) Exception to Liquidated Damage:  In case the Contracting Officer determines that 
completion of work stated above in paragraph SC-1.2 Exception to Completion Period is not 
feasible during the completion period stated in SC-1, such work will be exempted from 
liquidated damages. 
 
 SC-3 AND SC-4.  DELETED. 
 
 SC-5.  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 1989) (FAR 
52.228-5) 
 
 (a) The Contractor shall, at its own expense, provide and maintain during the entire 
performance period of this Contract at least the kinds and minimum amounts of insurance 
required in the Insurance Liability Schedule or elsewhere in the Contract. 
 
 (b) Before commencing work under this Contract, the Contractor shall certify to the 
Contracting Officer in writing that the required insurance has been obtained.  The policies 
evidencing required insurance shall contain an endorsement to the effect that any cancellation 
or any material change adversely affecting the Government's interest shall not be effective: 
 
  (1)  for such period as the laws of the State in which this Contract is to be performed 
prescribe; or 
 
  (2)  until 30 days after the insurer or the Contractor gives written notice to the 
Contracting Officer, whichever period is longer. 
 
 (c) The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this Contract that require work on a Government installation and shall 
require subcontractors to provide and maintain the insurance required in the Schedule or 
elsewhere in the Contract.  The Contractor shall maintain a copy of all subcontractors' proofs 
of required insurance, and shall make copies available to the Contracting Officer upon request. 
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 SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2: 
 
  (1)  Workers' compensation and employer's liability.  Contractors are required to 
comply with applicable Federal and State workers' compensation and occupational disease 
statutes.  If occupational diseases are not compensable under those statutes, they shall be 
covered under the employer's liability section of the insurance policy, except when Contract 
operations are so commingled with a Contractor's commercial operation that it would not be 
practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be 
required, except in states with exclusive or monopolistic funds that do not permit workers' 
compensation to be written by private carriers. 
 
  (2)  General Liability.  
 
     (a)  The Contracting Officer shall require bodily injury liability insurance coverage 
written on the comprehensive form of policy of at least $500,000 per occurrence. 
 
     (b)  Property damage liability insurance shall be required only in special 
circumstances as determined by the agency. 
 
  (3)  Automobile liability.  The Contracting Officer shall require automobile liability 
insurance written on the comprehensive form of policy.  The policy shall provide for bodily 
injury and property damage liability covering the operation of all automobiles used in 
connection with performing the Contract.  Policies covering automobiles operated in the United 
States shall provide coverage of at least $200,000 per person and $500,000 per occurrence 
for bodily injury and $20,000 per occurrence for property damage.  The amount of liability 
coverage on other policies shall be commensurate with any legal requirements of the locality 
and sufficient to meet normal and customary claims. 
 
  (4)  Aircraft public and passenger liability.  When aircraft are used in connection with 
performing the Contract, the Contracting Officer shall require aircraft public and passenger 
liability insurance.  Coverage shall be at least $200,000 per person and $500,000 per 
occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for 
property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 
multiplied by the number of seats or passengers, whichever is greater. 
 
  (5)  Environmental Liability  If this contract includes the transport, treatment, storage, 
or disposal of hazardous material waste the following coverage is required. 
 
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect 
for claims arising out of the death or bodily injury and property damage from hazardous 
material/waste transport, treatment, storage and disposal, including vehicle liability and legal 
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for 
General, Automobile, and Environmental Liability Coverage.  Proof of this insurance shall be 
provided to the Contracting Officer. 
 
 SC-6.  DELETED 
 
 SC-7.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1): 
The Contractor shall perform on the site, and with its own organization, work equivalent to at 
least twenty-five percent (25%) of the total amount of work to be performed under the 
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Contract.  The percentage may be reduced by a supplemental agreement to this Contract if, 
during performing the work, the Contractor requests a reduction and the Contracting Officer 
determines that the reduction would be to the advantage of the Government. 
 
 SC-8.  PHYSICAL DATA (APR 1984) (FAR 52.236-4):  Data and information furnished or 
referred to below is for the Contractor's information.  The Government will not be responsible 
for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
 (a)  Physical Conditions:  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by test holes shown on the drawings. 
 
 (b)  Weather Conditions:  Each bidder shall be satisfied before submitting his bid as to the 
hazards likely to arise from weather conditions.  Complete weather records and reports may be 
obtained from any National Weather Service Office. 
 
 (c)  Transportation Facilities:  Each bidder, before submitting his bid, shall make an 
investigation of the conditions of existing public and private roads and of clearances, 
restrictions, bridge load limits, and other limitations affecting transportation and ingress and 
egress at the jobsite.  The unavailability of transportation facilities or limitations thereon shall 
not become a basis for claims for damages or extension of time for completion of the work. 
 
 SC-9.  DELETED 
 
 SC-10.  LAYOUT OF WORK (APR 1984) (FAR 52.236-17):  The Contractor shall lay out its 
work from Government-established base lines and bench marks indicated on the drawings, 
and shall be responsible for all measurements in connection with the layout.  The Contractor 
shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, 
and labor required to lay out any part of the work.  The Contractor shall be responsible for 
executing the work to the lines and grades that may be established or indicated by the 
Contracting Officer.  The Contractor shall also be responsible for maintaining and preserving 
all stakes and other marks established by the Contracting Officer until authorized to remove 
them.  If such marks are destroyed by the Contractor or through its negligence before their 
removal is authorized, the Contracting Officer may replace them and deduct the expense of 
the replacement from any amounts due, or to become due, to the Contractor. 
 
 SC-11.  THROUGH SC-13.  DELETED. 
 
 SC-14.   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 
1995)-(EFARS  52.231-5000)  
 
 (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of 
Proposals and FAR Part 49.   
 
 (b) Allowable cost for construction and marine plant and equipment in sound workable 
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall 
be based on actual cost data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating costs from the 
contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon the applicable 
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provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense 
Schedule, Region IV.  Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the Contracting Officer.  For 
equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply.  For retroactive pricing, 
the schedule in effect at the time the work was performed shall apply. 
 
 (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and 
FAR 31.205-36.  Rates for equipment rented from an organization under common control, 
lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the 
schedule, except that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
 
 (d) When actual equipment costs are proposed and the total amount of the pricing action 
exceeds the small purchase threshold, the contracting officer shall request the contractor to 
submit either certified cost or pricing data, or partial/limited data, as appropriate.  The data 
shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.                                                                            
 
 (e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense 
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) only and 
can be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-
pamplets/cecw.htm.   Copies of the CD-ROM (Volumes 1-12) are also available through either 
the Superintendent of Documents or Government bookstores.  For additional information 
telephone 202-512-2250, or access on the Internet at http://www.access.gpo.gov/su_docs. 
 
 SC-15.  PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)-(EFARS 
52.232-5000)                                                      
                                                                                                                                                           
 (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, 
materials delivered to the contractor at locations other than the site of the work may be taken 
into consideration in making payments if included in payment estimates and if all the conditions 
of the General Provisions are fulfilled.  Payment for items delivered to locations other than the 
work site will be limited to: (1) materials required by the technical provisions; or (2) materials 
that have been fabricated to the point where they are identifiable to an item of work required 
under this contract. 
 
 (b) Such payment will be made only after receipt of paid or receipted invoices or invoices 
with canceled check showing title to the items in the prime contractor and including the value 
of material and labor incorporated into the item.  In addition to petroleum products, payment for 
materials delivered off-site is limited to the following items.   Any other construction material 
stored offsite may be considered in determining the amount of a progress payment.  
 
 SC-16 AND SC-17.  DELETED  
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 SC-18.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP 
252.236-7001) 
 
 (a) The Government will provide to the Contractor, without charge, one set of contract 
drawings and specifications, except publications incorporated into the technical provisions by 
reference, in electronic or paper media as chosen by the Contracting Officer.    
   
 (b) The Contractor shall-- 
 
  (1) Check all drawings furnished immediately upon receipt; 
 
  (2) Compare all drawings and verify the figures before laying out the work; 
 
  (3) Promptly notify the Contracting Officer of any discrepancies;     
 
  (4) Be responsible for any errors which might have been avoided by complying with 

this paragraph (b); and  
 
  (5) Reproduce and print contract drawings and specifications as needed. 
 
 (c) In general— 
 
  (1) Large scale drawings shall govern small scale drawings; and  
 
  (2) The Contractor shall follow figures marked on drawings in preference to scale 

measurements. 
 

  (d) Omissions from the drawings or specifications or the misdescription of details of work 
which are manifestly necessary to carry out the intent of the drawings and specifications, or 
that are customarily performed, shall not relieve the Contractor from performing such omitted 
or misdescribed details of the work.  The Contractor shall perform such details as if fully and 
correctly set forth and described in the drawings and specifications. 
 

  (e) The work shall conform to the specifications and the contract drawings identified in the 
index of drawings attached at the end of the Special Clauses.  
 
 SC-23.  RECOVERED MATERIALS:  The Corps of Engineers encourages all bidders to 
utilize recovered materials to the maximum extent practicable.  The Contractor shall comply   
with the provisions of the Executive Order EO 13101 within the scope of his operations.  The 
attached APPENDIX  R  contains procurement guidelines for products containing recovered 
materials.   The Contractor shall fill out RECOVERED MATERIALS DETERMINATION FORM 
attached at the end of APPENDIX R and submit it to the Contracting Officer. 
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APPENDIX  R 
 
PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS 
CONTAINING RECOVERED MATERIALS 
 
40 CFR Ch. 1 (9-1-99 Edition) 

 
Subpart B-Item Designations 

 
§ 247.10 Paper and paper products. 
 
Paper and paper products, excluding building and construction paper grades. 
 
§ 247.11 Vehicular products. 

 
 (a)  Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids, 
and gear oils, excluding marine and aviation oils. 
 (b)  Tires. excluding airplane tire 
 (e)  Reclaimed engine coolants, excluding coolants used in non-vehicular applications. 
 

§ 247.12  Construction products. 
 
(a) Building insulation product including the following items:  
(1) Loose-fill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass 

and rock vermiculite, and perlite; 
(2) Blanket and batt insulation, including but not limited to mineral fibers (fiberglass and rock 
wool); 
(3) Board (sheathing, roof decking wall panel) insulation, including but not limited to structural 

fiberboard and laminated paperboard products perlite composite board, polyurethane, 
polyisocyanurate, polystyrene, phenolics, and composites; and  

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and 
polyisocyanurate and spray-on cellulose. 

  (b) Structural fiberboard and laminated paperboard products for applications other than 
building insulation, including building board, sheathing shingle backer, sound deadening 
board, roof insulating board, insulating wallboard, acoustical and non-acoustical ceiling 
tile, acoustical and non-acoustical lay-in panels, floor underlayments, and roof overlay 
(coverboard). 

 (c)  Cement and concrete, including concrete products such as pipe and block, containing 
coal fly as ground granulated blast furnace (GGBF) slag. 

 (d)  Carpet made of polyester fiber use in low- and medium-wear applications. 
 (e)   Floor tiles and patio blocks containing recovered rubber or plastic. 
 (f)    Shower and restroom dividers/partitions containing recovered plastic or steel. 
 (g) (1) Consolidated latex paint used for covering graffiti; and 
 (2) Reprocessed latex paint used for interior and exterior architectural applications such as 

wallboard, ceilings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal 
surfaces. 
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§247.13 Transportation products. 
 

 (a)  Traffic barricades and traffic cones used in controlling or restricting vehicular traffic. 
 (b)   Parking stops made from concrete or containing recovered plastic or rubber. 
 (c)   Channelizers containing recovered plastic or rubber. 
 (d)   Delineators containing recovered plastic, rubber, or steel. 
 (e)   Flexible delineators containing recovered plastic. 

 
§ 247.14 Park and recreation products 

 
 (a)   Playground surfaces and running tracks containing recovered rubber or plastic. 
 (b)   Plastic fencing containing recovered plastic for use in controlling snow or sand drifting 

and as a warning/safety barrier in construction or other applications. 
 
§ 247.15 Landscaping products. 

 
(a) Hydraulic mulch products containing recovered paper or recovered wood used for 

hydroseeding and as an over-spray for straw mulch in landscaping, erosion control, and soil 
reclamation. 

(b)  Compost made from yard trimmings, leaves, and/or grass clippings for use in 
landscaping, seeding of grass or other plants on roadsides and embankments, as a nutritious 
mulch under trees and shrubs, and in erosion control and soil reclamation. 

 (c)   Garden and soaker hoses containing recovered plastic or rubber. 
 (d)   Lawn and garden edging containing recovered plastic or rubber. 

 
§ 247.16 Non-paper office product. 
 

(a) Office recycling containers and office waste receptacles. 
(b) Plastic desktop accessories. 
(c) Toner cartridges. 
(d) Binders. 
(e) Plastic trash bags. 
(f)  Printer ribbons. 
(g) Plastic envelopes. 

 
§ 247.17 Miscellaneous products. 
 
Pallets containing recovered wood, plastic, or paperboard. 
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RECOVERED MATERIALS DETERMINATION FORM 
 

Instructions 
This form is to be completed by the procurement originator when EPA-designated items 
included in the Affirmative Procurement Program for Recovered Materials are being procured 
from outside vendors.  For questions on whether the product counts as “EPA designated” or 
what the required recycled content is, refer to product descriptions on EPA’s website at 
http://www.epa.gov/cpg.  This form is not required for items requisitioned from established 
Federal supply sources. 
 
1. The procurement originator lists which item(s) apply to the procurement request, the 
required recycled content, the actual recycled content, and signs and dates the appropriate 
Certification on the back of this form. 
 
2. If an exemption is being claimed, the procurement originator’s unit commander also signs 
the Certification on the back of this form. 
 
3. The completed form becomes part of the contracting office contract file. 
 

Procurement Request No._______________________________________________ 
 
The EPA-designated items being procured are:  
 
 
___ Building insulation 
___ Flowable fill 
___ Latex paint 
___ Floor tiles 
___ Laminated paperboard 
___ Structural fiberboard 
___ Polyester carpet 
___ Carpet Backing 
___ Carpet Cushion 
Cement & concrete containing: 
        ___ Coal fly ash 
        ___ Ground granulated 

         blast furnace slag 
___ Binders 

(paper, solid plastic or 
       plastic covered) 
___ Plastic presentation folders 
___ Plastic file folders 
___ Plastic clip portfolios 
___ Plastic clipboards 
___ Plastic envelopes 
___ Office recycling containers 
___ Office waste receptacles 
___ Plastic desktop accessories 
___ Printing and writing papers 
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___ Printer ribbons 
___ Toner cartridges 
___ Awards and plaques 
___ Playground surfaces 
___ Park and recreational 
        furniture 
___ Running tracks 
___ Playground equipment 
___ Traffic barricades 
___ Signage 
___ Traffic cones 
___ Channelizers 
___ Delineators 
___ Flexible delineators 
___ Parking stops 
___ Plastic fencing (snow or 

erosion control, safety 
barriers) 

___ Engine coolants 
___ Re-refined lubricating oils 
___ Retread tires 
___ Garden and soaker hoses 
___ Lawn and garden edging 
___ Patio blocks 
___ Landscaping timbers and 

posts (plastic lumber) 
___ Compost from yard 
        trimmings or food waste 
___ Commercial/industrial 

sanitary tissue products 
___ Sorbents 
___ Industrial Drums 
___ Railroad grade crossings/ 
       surfaces 
___ Pallets 
___ Paperboard and packaging 
___ Strapping and stretch wrap 
___ Shower & restroom 

dividers/partitions 
___ Plastic trash bags 
___ Mats 
___ Hydraulic mulch  
___ Tray liners 
___ Newsprint
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CERTIFICATION 
 
 

Procurement Request No._______________________________________________ 
 
 
Complete Part A or Part B as appropriate: 
 
 
****************************************************************************** 
 
 
A. I hereby certify the Statement of Work/Specifications for the requisition of all materials listed 
on this form complies with EPA standards for recycled/recovered materials content. 
 
 
 
______________________________________    _______________ 
Procurement Originator's Signature     Date 
 
***************************************************************************** 
 
B.  The following item does not comply with EPA standards for recycled/recovered materials 
(please complete a separate justification for each noncompliant item purchased as part of this 
procurement action): __________________________________________________ 
The exemption being claimed for this purchase is: 
 
___ The product does not meet appropriate performance standards 
 
___ The product is not available within a reasonable time frame 
 
___ The product is not available competitively (from two or more sources) 
 
___ The product is only available at an unreasonable price (it costs more than a comparable 
non-recycled-content product). The recycled-content product costs $________ per _______ 
and the non-recycled-content product costs $_________ per __________  
 
 
 
______________________________________    _______________ 
Procurement Originator       Date 
 
 
 
______________________________________    _______________ 
Commander         Date 
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2 G-002 Schedule of Drawings   4 Feb. 2004 
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3 C-100 Overall Site Plan A 4 Mar. 2004 

4 C-101 Exist. Cond./Demo. Plan (Area A)  4 Feb. 2004 

5 C-102 Exist. Cond./Demo. Plan (Area B)  4 Feb. 2004 

6 C-103 Exist. Cond./Demo. Plan (Area C) A 4 Mar. 2004 

7 C-104 Exist. Cond./Demo. Plan (Area D)  4 Feb. 2004 

8 C-105 Site Plan (Area A)  4 Feb. 2004 

9 C-106 Site Plan (Area B)  4 Feb. 2004 

10 C-107 Site Plan (Area C) A 4 Mar. 2004 

11 C-108 Site Plan (Area D)  4 Feb. 2004 

12 C-109 Grading/Drainage Plan (Area A)  4 Feb. 2004 

13 C-110 Grading/Drainage Plan (Area B)  4 Feb. 2004 

14 C-111 Grading/Drainage Plan (Area C) A 4 Mar. 2004 

15 C-112 Grading/Drainage Plan (Area D)  4 Feb. 2004 

16 C-113 Utilities Plan (Area A)  4 Feb. 2004 

17 C-114 Utilities Plan (Area B)  4 Feb. 2004 

18 C-115 Utilities Plan (Area C) A 4 Mar. 2004 

19 C-116 Utilities Plan (Area D)   4 Feb. 2004 

20 C-117 Combined Utilities Plan (Area A)   4 Feb. 2004 

21 C-118 Combined Utilities Plan (Area B)   4 Feb. 2004 

22 C-119 Combined Utilities Plan (Area C) A 4 Mar. 2004 

23 C-120 Combined Utilities Plan (Area D)   4 Feb. 2004 

24 C-301 Water Line Profiles   4 Feb. 2004 

25 C-302 Water Line Profiles   4 Feb. 2004 

26 C-303 Water Line Profiles   4 Feb. 2004 

27 C-304 Water Line Profiles   4 Feb. 2004 

28 C-401 Enlarged Site Plans – Buildings 2C,2J,3C & 3J   4 Feb. 2004 

29 C-402 Enlarged Site Plans – Buildings 4C, 4J & 3C HC   4 Feb. 2004 
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30 C-403 Enlarged Site Plans – Building 4S0   4 Feb. 2004 

31 C-404 Enlarged Site Plans – Bldgs. 4S0-Max & 4SO-CV   4 Feb. 2004 

32 C-501 Civil Details   4 Feb. 2004 

33 C-502 Civil Details   4 Feb. 2004 

34 C-503 Civil Details   4 Feb. 2004 

35 C-504 Civil Details   4 Feb. 2004 

36 C-505 Civil Details   4 Feb. 2004 

37 C-506 Civil Details   4 Feb. 2004 

LANDSCAPE   

38 L-101 Irrigation Plan – 4S0 Buildings   4 Feb. 2004 

39 L-102 Irrigation Plan – Bldgs. 4SO-Max & 4SO-CV   4 Feb. 2004 

40 L-103 Planting Plan (Area A)   4 Feb. 2004 

41 L-104 Planting Plan (Area B)   4 Feb. 2004 

42 L-105 Planting Plan (Area C) A 4 Mar. 2004 

43 L-106 Planting Plan (Area D)   4 Feb. 2004 

44 L-401 Enlarge Planting Plans   4 Feb. 2004 

45 L-402 Enlarge Planting Plans   4 Feb. 2004 

46 L-501 Landscape Details   4 Feb. 2004 

47 L-502 Landscape Details   4 Feb. 2004 

STRUCTURAL   

48 S-001 General Structural Notes and Abbreviations   4 Feb. 2004 

49 S-002 General Structural Notes and Abbreviations   4 Feb. 2004 

50 S-003 Fastener Schedule   4 Feb. 2004 

51 S-101A 
Fdn/1st Flr Framing Plan – Unit 2C (2J Sim) – Spread 
Ftg   4 Feb. 2004 

52 S-101B Fdn/1st Flr Framing Plan Unit 2C (2J Sim)   4 Feb. 2004 

53 S-102 2nd Flr/Gable Roof Framing Plan 2C (2J Sim)   4 Feb. 2004 

54 S-103A 
Fdn/1st Flr Framing Plan – Unit 3C (3J Sim) – Spread 
Ftg   4 Feb. 2004 

55 S-103B Fdn/1st Flr Framing Plan Unit 3C (3J Sim)   4 Feb. 2004 

56 S-104 2nd Floor Roof Framing Plan Unit 3C (3J Sim)   4 Feb. 2004 

57 S-105 Shed Roof Framing Plans Units 2C & 3C   4 Feb. 2004 

58 S-106A Foundation Plan – Unit 3C HC – Spread Ftg   4 Feb. 2004 

59 S-106B Foundation Plan – Unit 3C HC   4 Feb. 2004 

60 S-107 First Floor Framing Plan Unit 3C HC   4 Feb. 2004 

61 S-108 Roof Framing Plan Unit 3C HC   4 Feb. 2004 

62 S-109A 
Fdn/1st Flr Framing Plan – Unit 4C (4J Sim) – Spread 
Ftg   4 Feb. 2004 
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63 S-109B Fdn/1st Flr Framing Plan Unit 4C (4J Sim)   4 Feb. 2004 

64 S-110 2nd Flr/Roof Framing Plan Unit 4C (4J Sim)   4 Feb. 2004 

65 S-111 Foundation Plan – Unit 4S0   4 Feb. 2004 

66 S-112 First Floor Framing Plan Unit 4S0   4 Feb. 2004 

67 S-113 Second Floor Framing Plan Unit 4S0   4 Feb. 2004 

68 S-114 Gable Roof Framing Plan Unit 4S0   4 Feb. 2004 

69 S-115 Shed Roof Framing Plan Unit 4S0   4 Feb. 2004 

70 S-116 Foundation Plan Unit 4S0 Max   4 Feb. 2004 

71 S-117 First Floor Framing Plan Unit 4S0 Max   4 Feb. 2004 

72 S-118 Second Floor Framing Plan Unit 4S0 Max   4 Feb. 2004 

73 S-119 Gable Roof Framing Plan Unit 4S0 Max   4 Feb. 2004 

74 S-120 Foundation Plan – 4S0-CV   4 Feb. 2004 

75 S-121 First Floor Framing Plan 4S0-CV   4 Feb. 2004 

76 S-122 Second Floor Framing Plan 4S0-CV   4 Feb. 2004 

77 S-123 Roof Floor Framing Plan 4S0-CV   4 Feb. 2004 

78 S-201 Shear Wall Details   4 Feb. 2004 

79 S-501 Details   4 Feb. 2004 

80 S-502A Details   4 Feb. 2004 

81 S-502B Details   4 Feb. 2004 

82 S-503A Details   4 Feb. 2004 

83 S-503B Details   4 Feb. 2004 

84 S-504 Details   4 Feb. 2004 

85 S-505 Details   4 Feb. 2004 

86 S-506 Details/Load Diagrams   4 Feb. 2004 

87 S-507 Details   4 Feb. 2004 

88 S-508 Details   4 Feb. 2004 

ARCHITECTURAL   

89 A-001 Architectural Legends, Symbols & General Notes   4 Feb. 2004 

90 AD-100 Demolition Site Plan A 4 Mar. 2004 

91 AD-101 Demolition Plans – Type A1 (On-Base Capehart)  4 Feb. 2004 

92 AD-102 Demolition Plans – Type A2 (On-Base Capehart)  4 Feb. 2004 

93 AD-103 Demolition Plans – Type A3 (On-Base Capehart)  4 Feb. 2004 

94 AD-104 Demolition Plans – Type B1 (On-Base Capehart)  4 Feb. 2004 

95 AD-105 Demolition Plans – Type B2 (On-Base Capehart)  4 Feb. 2004 

96 AD-106 Demolition Plans – Type B4 (On-Base Capehart)  4 Feb. 2004 

97 AD-107 Demolition Plans – Type B5 (On-Base Capehart)   4 Feb. 2004 
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98 AD-108 Demolition Plans – Type A (Off-Base Capehart)   4 Feb. 2004 

99 AD-109 Demolition Plans – Type B (Off-Base Capehart)   4 Feb. 2004 

100 AD-110 Demolition Plans – Type C (Off-Base Capehart)   4 Feb. 2004 

101 A-100 Housing Site Plan A 4 Mar. 2004 

102 A-101 Floor Plans – Unit 2J  4 Feb. 2004 

103 A-102 Floor Plans – Unit 2C  4 Feb. 2004 

104 A-103 Floor Plans – Unit 3J  4 Feb. 2004 

105 A-104 Floor Plans – Unit 3C  4 Feb. 2004 

106 A-105 Floor Plans – Unit 3C-HC  4 Feb. 2004 

107 A-106 Floor Plans – Unit 4J  4 Feb. 2004 

108 A-107 Floor Plans – Unit 4C  4 Feb. 2004 

109 A-108 First Floor Plan – Unit 4S0  4 Feb. 2004 

110 A-109 Second Floor Plan – Unit 4S0  4 Feb. 2004 

111 A-110 First Floor Plan – Unit 4S0-Max  4 Feb. 2004 

112 A-111 Second Floor Plan – Unit 4S0-Max  4 Feb. 2004 

113 A-112 First Floor Plan – Unit 4S0-CV   4 Feb. 2004 

114 A-113 Second Floor Plan – Unit 4S0-CV   4 Feb. 2004 

115 A-121 Roof Plans – Unit 2C (2J Sim)   4 Feb. 2004 

116 A-122 Roof Plans – Unit 3C (3J Sim)   4 Feb. 2004 

117 A-123 Roof Plan – Unit 3C-HC   4 Feb. 2004 

118 A-124 Roof Plan – Unit 4C (4J Sim)   4 Feb. 2004 

119 A-125 Roof Plans – Unit 4S0   4 Feb. 2004 

120 A-126 Roof Plans – Unit 4S0-Max, 4SO-CV   4 Feb. 2004 

121 A-201 Exterior Elevations – Unit 2C (2J Sim) - Gable   4 Feb. 2004 

122 A-202 Exterior Elevations – Unit 2C (2J Sim) - Shed   4 Feb. 2004 

123 A-203 Exterior Elevations – Unit 3J – Gable Roof   4 Feb. 2004 

124 A-204 Exterior Elevations – Unit 3J – Shed Roof   4 Feb. 2004 

125 A-205 Exterior Elevations – Unit 3C – Gable Roof   4 Feb. 2004 

126 A-206 Exterior Elevations – Unit 3C – Shed Roof   4 Feb. 2004 

127 A-207 Exterior Elevations – Unit 3C-HC   4 Feb. 2004 

128 A-208 Exterior Elevations – Unit 4J – Gable Roof   4 Feb. 2004 

129 A-209 Exterior Elevations – Unit 4C – Gable Roof   4 Feb. 2004 

130 A-210 Exterior Elevations – Unit 4S0 – Gable Roof   4 Feb. 2004 

131 A-211 Exterior Elevations – Unit 4S0 – Shed Roof   4 Feb. 2004 

132 A-212 Exterior Elevations – Unit 4S0-Max   4 Feb. 2004 

133 A-213 Exterior Elevations – Unit 4S0-CV   4 Feb. 2004 
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134 A-221 Interior Elevations   4 Feb. 2004 

135 A-222 Interior Elevations   4 Feb. 2004 

136 A-223 Interior Elevations   4 Feb. 2004 

137 A-224 Interior Elevations – Unit 3C-HC   4 Feb. 2004 

138 A-301 Building Sections – Unit 2C (2J Sim) A 27 Feb. 2004 

139 A-302 Building Sections – Unit 3C (3J Sim) A 27 Feb. 2004 

140 A-303 Building Sections – Units 3C-HC, 4C (4J Sim) A 27 Feb. 2004 

141 A-304 Building Sections – Unit 4S0 A 27 Feb. 2004 

142 A-305 Building Sections – Units 4S0, 4S0-Max, 4S0-CV A 27 Feb. 2004 

143 A-311 Wall Sections  4 Feb. 2004 

144 A-312 Wall Sections  4 Feb. 2004 

145 A-313 Wall Sections   4 Feb. 2004 

146 A-314 Wall Sections   4 Feb. 2004 

147 A-315 Wall Sections – Interior   4 Feb. 2004 

148 A-501 Exterior Details   4 Feb. 2004 

149 A-502 Exterior Details   4 Feb. 2004 

150 A-511 Details   4 Feb. 2004 

151 A-601 Finish Schedules   4 Feb. 2004 

152 A-602 Schedules   4 Feb. 2004 

153 A-701 Stair Plans, Sections & Details – Unit 3C   4 Feb. 2004 

MECHANICAL   

154 M-001 Mechanical Legend   4 Feb. 2004 

155 M-101 Floor Plans – HVAC – Unit 2C (2J Sim)   4 Feb. 2004 

156 M-102 Floor Plans – HVAC – Unit 3C (3J Sim)   4 Feb. 2004 

157 M-103 Floor Plan – HVAC – Unit 3C-HC   4 Feb. 2004 

158 M-104 Floor Plans – HVAC – Unit 4C (4J Sim)   4 Feb. 2004 

159 M-105 First Floor Plan – HVAC Unit 4S0   4 Feb. 2004 

160 M-106 Second Floor Plan – HVAC Unit 4S0   4 Feb. 2004 

161 M-107 First Floor Plan – HVAC Unit 4S0 Max   4 Feb. 2004 

162 M-108 Second Floor Plan – HVAC Unit 4S0 Max   4 Feb. 2004 

163 M-109 First Floor Plan – HVAC Unit 4S0-CV   4 Feb. 2004 

164 M-110 Second Floor Plan – HVAC Unit 4S0-CV   4 Feb. 2004 

165 M-201 Floor Plans – Plumbing – Unit 2C (2J Sim)   4 Feb. 2004 

166 M-202 Floor Plans – Plumbing – Unit 3C (3J Sim)   4 Feb. 2004 

167 M-203 Floor Plan – Plumbing – Unit 3C-HC   4 Feb. 2004 

168 M-204 Floor Plans – Plumbing – Unit 4C (4J Sim)   4 Feb. 2004 
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169 M-205 First Floor Plan – Plumbing Unit 4S0   4 Feb. 2004 

170 M-206 Second Floor Plan – Plumbing Unit 4S0   4 Feb. 2004 

171 M-207 First Floor Plan – Plumbing Unit 4S0 Max   4 Feb. 2004 

172 M-208 Second Floor Plan – Plumbing Unit 4S0 Max   4 Feb. 2004 

173 M-209 First Floor Plan – Plumbing Unit 4S0-CV   4 Feb. 2004 

174 M-210 Second Floor Plan – Plumbing Unit 4S0-CV   4 Feb. 2004 

175 M-301 HVAC Schedules, Details & Sequence of Operations   4 Feb. 2004 

176 M-401 Plumbing Schedules, Details & Diagrams   4 Feb. 2004 

ELECTRICAL   

177 E-001 Electrical Symbols, Abbreviations and General Notes   4 Feb. 2004 

178 E-002 Demolition Site Plan (Area A)   4 Feb. 2004 

179 E-003 Demolition Site Plan (Area B)   4 Feb. 2004 

180 E-004 Demolition Site Plan (Area C) A 4 Mar. 2004 

181 E-005 Demolition Site Plan (Area D)  4 Feb. 2004 

182 E-006 Electrical Site Plan (Area A)  4 Feb. 2004 

183 E-007 Electrical Site Plan (Area B)  4 Feb. 2004 

184 E-008 Electrical Site Plan (Area C) A 4 Mar. 2004 

185 E-009 Electrical Site Plan (Area D)  4 Feb. 2004 

186 E-101 Electrical Floor Plans – Unit 2C (2J Sim)  4 Feb. 2004 

187 E-102 Electrical Floor Plans – Unit 3C (3J Sim)  4 Feb. 2004 

188 E-103 Electrical Floor Plans – Unit 3C-HC  4 Feb. 2004 

189 E-104 Electrical Floor Plans – Unit 4C (4J Sim)  4 Feb. 2004 

190 E-105 Electrical Floor Plans – Unit 4S0  4 Feb. 2004 

191 E-106 Electrical Floor Plans – Unit 4S0   4 Feb. 2004 

192 E-107 Electrical Floor Plans – Unit 4S0-Max   4 Feb. 2004 

193 E-108 Electrical Floor Plans – Unit 4S0-Max   4 Feb. 2004 

194 E-109 Electrical Floor Plans – Unit 4S0-CV   4 Feb. 2004 

195 E-110 Electrical Floor Plans – Unit 4S0-CV   4 Feb. 2004 

196 E-201 Schedules, One-Line Diagram and Detail   4 Feb. 2004 

197 E-202 Electrical Load Calc   4 Feb. 2004 

198 E-301 Electrical Details   4 Feb. 2004 

199 E-302 Electrical Details   4 Feb. 2004 

200 E-303 Electrical Details   4 Feb. 2004 

201 E-401 Electrical One-Line Diagram   4 Feb. 2004 

202 E-402 Electrical One-Line Diagram   4 Feb. 2004 

203 E-403 Electrical One-Line Diagram   4 Feb. 2004 
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DRAWING REVISIONS BY NOTATION 
 

Drawing Sheet 4, Plate C-101:  Revise Note 2 to read “Removal of existing framed structures 
on the east and west side of Dogwood Street (13 structures) will be performed by another 
agency or by Contract Options 0031 through 0039, specified in the Bid Schedule and Section 
01025 Measurement and Payment.  Contractor shall complete the remaining ..….as shown on 
this plan.”  

 

STANDARD DETAILS BOUND IN THE SPECIFICATIONS 

DRAWING 
NUMBER 

SHEET 
NUMBER 

 
                      TITLE 

DATE 

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 1 & 2 U.S. Air Force Project Construction Sign 84JUN20 

 1 Hard Hat Sign 10SEP90 

 
END OF SECTION 
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